

# AIA® Document A101® – 2017

## **Standard Form of Agreement Between Owner and Contractor** where the basis of payment is a Stipulated Sum

**AGREEMENT** made as of the sixth day of October in the year Two Thousand Twenty-Two  
(In words, indicate day, month and year.)

**BETWEEN** the Owner:  
(Name, legal status, address and other information)

Rowan County  
Purchasing Department, Suite 31  
130 West Innes Street  
Salisbury, NC 28144

and the Contractor:  
(Name, legal status, address and other information)

Interstate Roofing Co. Inc.  
5616 Old Pineville Road  
Charlotte, NC 28217

for the following Project:  
(Name, location and detailed description)

Rowan County Facilities Services Roof Replacement  
425 Airport Road  
Salisbury, NC 28147

The Architect:  
(Name, legal status, address and other information)

REI Engineers, Inc.  
1927 JN Pease Place, Suite 201  
Charlotte NC, 28262

The Owner and Contractor agree as follows.

### **ADDITIONS AND DELETIONS:**

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®–2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

## TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

## EXHIBIT A INSURANCE AND BONDS

### ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

### ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

### ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

*(Check one of the following boxes.)*

☐ The date of this Agreement.

☒ A date set forth in a notice to proceed issued by the Owner.

☐ Established as follows:

*(Insert a date or a means to determine the date of commencement of the Work.)*

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

### § 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

☒ Not later than Ninety ( 90 ) calendar days from the date of commencement of the Work.

☐ By the following date:

### § 3.3.2

(Table Deleted)

If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

## ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Five Hundred Thirty Six Thousand Nine Hundred ( \$ 536,900.00 ), subject to additions and deductions as provided in the Contract Documents.

### § 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item	Price
Not Applicable	

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item	Price	Conditions for Acceptance
Not Applicable		

§ 4.3 Allowances, if any, included in the Contract Sum:

(Identify each allowance.)

Item	Price
1. Repair 10 CF of Unsuitable Concrete Roof Deck.	\$3,000.00
2. Provide 10 SF of Steel Plate over abandoned openings in Concrete Deck.	\$ 800.00
3. Replace 60 CF of Deteriorated Lightweight Concrete Fill.	\$6,000.00
4. Replace 800 SF of Wet or Deteriorated 5/8" Type X Gypsum Substrate.	\$1,600.00
5. Replace 1200 BF of Wet or Deteriorated Existing Insulation.	\$2,700.00
6. Replace 50 BF of Deteriorated Wood Blocking.	\$ 400.00
7. Replace 100 SF of Deteriorated Plywood.	\$ 650.00

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price per Unit (\$0.00)
1. Repair Unsuitable Concrete Roof Deck.	CF	\$300.00
2. Provide Steel Plate over abandoned openings in Concrete Deck.	SF	\$ 80.00
3. Replace Deteriorated Lightweight Concrete Fill.	CF	\$100.00
4. Replace Wet or Deteriorated 5/8" Type X Gypsum Substrate.	SF	\$ 2.00
5. Replace Wet or Deteriorated Existing Insulation.	BF	\$ 2.25
6. Replace Deteriorated Wood Blocking.	BF	\$ 8.00
7. Replace Deteriorated Plywood.	SF	\$ 6.50

§ 4.5 Liquidated damages, if any:

Init.

AIA Document A101® – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are registered trademarks and may not be used without permission. This document was produced by AIA software at 09:54:49 ET on 10/07/2022 under Order No.2114284928 which expires on 02/15/2023, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail [copyright@aia.org](mailto:copyright@aia.org).

User Notes:

(3B9ADA4B)

*(Insert terms and conditions for liquidated damages, if any.)*

If the Contractor has not substantially completed the work within the specified contract time period and no time extension is granted, the contract amount shall be reduced by the sum of five hundred (\$500) dollars per day for each day in excess of the scheduled date of completion. Deductions from the original contract amount will be documented in the form of a Change Order. Should the Owner or Architect delay the starting time or any portion of the work, an equitable adjustment will be made in the schedule.

*(Paragraph Deleted)*

If the Contractor has not completed the punch list items within fifteen (15) days of the substantial completion inspection, the Owner will have the right to impose liquidated damages in the amount of five hundred (\$500) dollars for each consecutive day until all of the items are completed.

*(Paragraph Deleted)*

If the Contractor has not submitted the required closeout documents within thirty (30) calendar days after Substantial Completion of the Work, the Owner will have the right to impose liquidated damages in the amount of five hundred (\$500) dollars for each consecutive day until all of the items are completed.

## **ARTICLE 5 PAYMENTS**

### **§ 5.1 Progress Payments**

**§ 5.1.1** Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

**§ 5.1.2** The period covered by each Application for Payment shall be one calendar month ending on the last day of the month.

**§ 5.1.3** Provided that an Application for Payment is received by the Architect not later than the last day of a month, the Owner shall make payment of the amount certified to the Contractor not later than Forty-Five (45) days after the Architect receives the Application for Payment.

*(Federal, state or local laws may require payment within a certain period of time.)*

**§ 5.1.4** Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

**§ 5.1.5** Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

**§ 5.1.6** In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

**§ 5.1.6.1** The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

**§ 5.1.6.2** The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;

Init.

- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201–2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

#### **§ 5.1.7 Retainage**

**§ 5.1.7.1** For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

*(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)*

5%

**§ 5.1.7.1.1** The following items are not subject to retainage:

*(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)*

Not Applicable

**§ 5.1.7.2** Reduction or limitation of retainage, if any, shall be as follows:

*(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)*

When the project is fifty percent (50%) complete, the Owner, with written consent of the surety, shall not retain any further retainage from periodic payments due the contractor if the contractor continues to perform satisfactorily and any nonconforming work identified in writing prior to that time by the Engineer, engineer or owner has been corrected by the contractor and accepted by the Engineer, engineer or owner. If the owner determines the contractor's performance is unsatisfactory, the owner may reinstate retainage for each subsequent periodic payment application as authorized in this subsection up to the maximum amount of five percent (5%). The project shall be deemed fifty percent (50%) complete when the contractor's gross project invoices, excluding the value of materials stored off-site, equal or exceed fifty percent (50%) of the value of the contract, except the value of materials stored on-site shall not exceed twenty percent (20%) of the contractor's gross project invoices for the purpose of determining whether the project is fifty percent (50%) complete. Within 60 days after the submission of a pay request and one of the following occurs, as specified in the contract documents, the owner with written consent of the surety shall release to the contractor all retainage on payments held by the owner: (i) the owner receives a certificate of substantial completion for the Engineer in charge of the project; or (ii) the owner receives beneficial occupancy or use of the project. However, the owner may retain sufficient funds to secure completion of the project or corrections on any work. If the owner retains funds, the amount retained shall not exceed two and one half times the estimated value of the work to be completed or corrected. Any reduction in the amount of the retainage on payments shall be with the consent of the contractor's surety.

*(Paragraphs Deleted)*

**§ 5.1.8** If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

**§ 5.1.9** Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

#### **§ 5.2 Final Payment**

**§ 5.2.1** Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

**§ 5.2.2** The Owner's final payment to the Contractor shall be made no later than 45 days after the issuance of the Architect's final Certificate for Payment.

**§ 5.3 Interest**

Payments due and unpaid under the Contract shall not bear interest.

*(Paragraph Deleted)*

**ARTICLE 6 DISPUTE RESOLUTION**

**§ 6.1 Initial Decision Maker**

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017.

*(Paragraph Deleted)*

**§ 6.2 Binding Dispute Resolution**

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:

*(Check the appropriate box.)*

☒ [ X ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

☐ [ ] Litigation in a court of competent jurisdiction

☐ [ ] Other *(Specify)*

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

**ARTICLE 7 TERMINATION OR SUSPENSION**

**§ 7.1** The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2017.

**§ 7.1.1** If the Contract is terminated for the Owner's convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Contractor a termination fee as follows:

*(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner's convenience.)*

Not Applicable

**§ 7.2** The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

**ARTICLE 8 MISCELLANEOUS PROVISIONS**

**§ 8.1** Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.



**§ 8.2** The Owner's representative:  
(Name, address, email address, and other information)

Aaron Church  
Purchasing Department, Suite 31  
130 West Innes Street  
Salisbury, NC 28144  
don.bringle@rowancountync.gov

**§ 8.3** The Contractor's representative:  
(Name, address, email address, and other information)

Jeff Taylor  
5616 Old Pineville Road  
Charlotte, NC 28217  
jtaylor@interstateroofingco.com

**§ 8.4** Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

**§ 8.5 Insurance and Bonds**

**§ 8.5.1** The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

**§ 8.5.2** The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in the Contract Documents.

(Paragraphs Deleted)

**ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS**

**§ 9.1** This Agreement is comprised of the following documents:

- .1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds (Not Applicable)
- .3 AIA Document A201™–2017, General Conditions of the Contract for Construction
- .4

(Paragraph Deleted)

**Drawings**

Number	Title	Date
00 01 15	List of Drawings contained in REI Project Manual entitled "Rowan County Facilities Services Roof Replacement"	September 2, 2022

**.5 Specifications**

Section	Title	Date
00 01 10	Table of Contents contained in REI Project Manual entitled "Rowan County Facilities Services Roof Replacement"	September 2, 2022

**.6 Addenda, if any:**

Number	Date	Pages
1	October 3, 2022	2

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract

Init.

**AIA Document A101® – 2017.** Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are registered trademarks and may not be used without permission. This document was produced by AIA software at 09:54:49 ET on 10/07/2022 under Order No.2114284928 which expires on 02/15/2023, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

**User Notes:**

(3B9ADA4B)

Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

**.7 Other Exhibits:**

*(Check all boxes that apply and include appropriate information identifying the exhibit where required.)*

*(Paragraphs Deleted)*

*(Table Deleted)*

**.8 Supplementary and other Conditions of the Contract:**

Document	Title	Date	Pages
00 73 00	Supplementary Conditions	September 2, 2022	5

**.9 Other documents, if any, listed below:**

*(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)*

Not Applicable

This Agreement entered into as of the day and year first written above.

**OWNER** *(Signature)*

Aaron Church, County Manager  
*(Printed name and title)*

**CONTRACTOR** *(Signature)*

Jeff Taylor, Vice President  
*(Printed name and title)*



# Additions and Deletions Report for AIA® Document A101® – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 09:54:49 ET on 10/07/2022.

## PAGE 1

**AGREEMENT** made as of the sixth day of October in the year Two Thousand Twenty-Two

...

Rowan County  
Purchasing Department, Suite 31  
130 West Innes Street  
Salisbury, NC 28144

...

Interstate Roofing Co. Inc.  
5616 Old Pineville Road  
Charlotte, NC 28217

...

Rowan County Facilities Services Roof Replacement  
425 Airport Road  
Salisbury, NC 28147

...

REI Engineers, Inc.  
1927 JN Pease Place, Suite 201  
Charlotte NC, 28262

## PAGE 2

[ X ] A date set forth in a notice to proceed issued by the Owner.

## PAGE 3

[ X ] Not later than Ninety ( 90 ) calendar days from the date of commencement of the Work.

...

**§ 3.3.2** Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

...

**Portion of Work**

**Substantial Completion Date**

...

**§ 3.3.3** If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

...

**§ 4.1** The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Five Hundred Thirty Six Thousand Nine Hundred (\$ 536,900.00 ), subject to additions and deductions as provided in the Contract Documents.

...

Not Applicable

...

Not Applicable

...

1. Repair 10 CF of Unsuitable Concrete Roof Deck.	\$3,000.00
2. Provide 10 SF of Steel Plate over abandoned openings in Concrete Deck.	\$ 800.00
3. Replace 60 CF of Deteriorated Lightweight Concrete Fill.	\$6,000.00
4. Replace 800 SF of Wet or Deteriorated 5/8" Type X Gypsum Substrate.	\$1,600.00
5. Replace 1200 BF of Wet or Deteriorated Existing Insulation.	\$2,700.00
6. Replace 50 BF of Deteriorated Wood Blocking.	\$ 400.00
7. Replace 100 SF of Deteriorated Plywood.	\$ 650.00

...

1. Repair Unsuitable Concrete Roof Deck.	CF	\$300.00
2. Provide Steel Plate over abandoned openings in Concrete Deck.	SF	\$ 80.00
3. Replace Deteriorated Lightweight Concrete Fill.	CF	\$100.00
4. Replace Wet or Deteriorated 5/8" Type X Gypsum Substrate.	SF	\$ 2.00
5. Replace Wet or Deteriorated Existing Insulation.	BF	\$ 2.25
6. Replace Deteriorated Wood Blocking.	BF	\$ 8.00
7. Replace Deteriorated Plywood.	SF	\$ 6.50

**PAGE 4**

If the Contractor has not substantially completed the work within the specified contract time period and no time extension is granted, the contract amount shall be reduced by the sum of five hundred (\$500) dollars per day for each day in excess of the scheduled date of completion. Deductions from the original contract amount will be documented in the form of a Change Order. Should the Owner or Architect delay the starting time or any portion of the work, an equitable adjustment will be made in the schedule.

...

**§ 4.6 Other:**

...

If the Contractor has not completed the punch list items within fifteen (15) days of the substantial completion inspection, the Owner will have the right to impose liquidated damages in the amount of five hundred (\$500) dollars for each consecutive day until all of the items are completed.

...

*(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)*

...

If the Contractor has not submitted the required closeout documents within thirty (30) calendar days after Substantial Completion of the Work, the Owner will have the right to impose liquidated damages in the amount of five hundred (\$500) dollars for each consecutive day until all of the items are completed.

...

**§ 5.1.2** The period covered by each Application for Payment shall be one calendar month ending on the last day of the ~~month, or as follows:~~month.

...

**§ 5.1.3** Provided that an Application for Payment is received by the Architect not later than the ~~last day of a month,~~ the Owner shall make payment of the amount certified to the Contractor not later than ~~the day of the month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ( )~~Forty-Five (45) days after the Architect receives the Application for Payment.

**PAGE 5**

5%

...

Not Applicable

...

When the project is fifty percent (50%) complete, the Owner, with written consent of the surety, shall not retain any further retainage from periodic payments due the contractor if the contractor continues to perform satisfactorily and any nonconforming work identified in writing prior to that time by the Engineer, engineer or owner has been corrected by the contractor and accepted by the Engineer, engineer or owner. If the owner determines the contractor's performance is unsatisfactory, the owner may reinstate retainage for each subsequent periodic payment application as authorized in this subsection up to the maximum amount of five percent (5%). The project shall be deemed fifty percent (50%) complete when the contractor's gross project invoices, excluding the value of materials stored off-site, equal or exceed fifty percent (50%) of the value of the contract, except the value of materials stored on-site shall not exceed twenty percent (20%) of the contractor's gross project invoices for the purpose of determining whether the project is fifty percent (50%) complete. Within 60 days after the submission of a pay request and one of the following occurs, as specified in the contract documents, the owner with written consent of

the surety shall release to the contractor all retainage on payments held by the owner: (i) the owner receives a certificate of substantial completion for the Engineer in charge of the project; or (ii) the owner receives beneficial occupancy or use of the project. However, the owner may retain sufficient funds to secure completion of the project or corrections on any work. If the owner retains funds, the amount retained shall not exceed two and one half times the estimated value of the work to be completed or corrected. Any reduction in the amount of the retainage on payments shall be with the consent of the contractor's surety.

...

~~§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:~~

...

*(Insert any other conditions for release of retainage upon Substantial Completion.)*

## PAGE 6

~~§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30-45 days after the issuance of the Architect's final Certificate for Payment, or as follows:~~Payment.

...

~~Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.~~not bear interest.

...

*(Insert rate of interest agreed upon, if any.)*

...

%

...

~~The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.~~A201-2017.

...

*(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)*

...

☒ Arbitration pursuant to Section 15.4 of AIA Document A201-2017

...

Not Applicable

**PAGE 7**

Aaron Church  
Purchasing Department, Suite 31  
130 West Innes Street  
Salisbury, NC 28144  
don.bringle@rowancountync.gov

...

Jeff Taylor  
5616 Old Pineville Road  
Charlotte, NC 28217  
jtaylor@interstateroofingco.com

...

**§ 8.6** Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:

...

*(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)*

...

**§ 8.7** Other provisions:

...

**.2** AIA Document A101™–2017, Exhibit A, Insurance and Bonds -(Not Applicable)

...

**.4** AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as indicated below:

...

*(Insert the date of the E203–2013 incorporated into this Agreement.)*

...

**.5**—Drawings

...

00 01 15

List of Drawings  
contained in REI Project  
Manual entitled "Rowan  
County Facilities  
Services Roof  
Replacement"

September 2, 2022

...

~~.6~~ .5 Specifications

...

Section

Title

Date

00 01 10

Table of Contents contained in REI Project Manual  
entitled "Rowan County Facilities Services Roof  
Replacement"

September 2, 2022

**Section**

**Title**

**Date**

**Pages**

...

~~.7~~ .6 Addenda, if any:

...

1

October 3, 2022

2

PAGE 8

~~.8~~ .7 Other Exhibits:

...

~~[ ]~~ AIA Document E204™ 2017, Sustainable Projects Exhibit, dated as indicated below:

...

(Insert the date of the E204-2017 incorporated into this Agreement.)

...

~~[ ]~~ The Sustainability Plan:

...

**Title**

**Date**

**Pages**



...

[ - ] 8 Supplementary and other Conditions of the Contract:

...

00 73 00

Supplementary  
Conditions

September 2, 5  
2022

...

Not Applicable

...

Aaron Church, County Manager

Jeff Taylor, Vice President

## **Certification of Document's Authenticity**

**AIA® Document D401™ – 2003**

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 09:54:49 ET on 10/07/2022 under Order No. 2114284928 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

\_\_\_\_\_  
(Signed)

\_\_\_\_\_  
(Title)

\_\_\_\_\_  
(Dated)