

Carolina



CAROLINA CAT
P.O. BOX 1095
CHARLOTTE, NC 28201-1095
WWW.CAROLINACAT.COM

Paul Carpenter
Territory Manager
Charlotte

QUOTATION/SALES ORDER



S
O
L
D

T
O

Rowan County Enviromental Landfill
PO Box 430
East Spencer, NC 28039

S
H
I
P

T
O

CONTACT: Jeff Boyd

CONTACT:

SALESMAN	ACCOUNT NUMBER	ORDER NUMBER	CUSTOMER P.O. NUMBER
P Carpenter	688925		

DATE	FOB	SHIP VIA	WHEN
7/5/2022	Charlotte	Ccat	

	List	22% Disc
Caterpillar 826K Articulated Trash Compactor	\$1,059,590	\$826,480
Caterpillar Aug (5%) price inc.	\$52,979	\$41,324
Caterpillar Jan 1st 2023 (5%) price increase	\$52,979	\$41,324
Standard Items included		
Optional Equipment (10% Discount on Optional Eq.)		
Cab Deluxe with AC	\$0	
No Sound suppression	\$0	
Dual Precleaner	\$3,210	
No Spin Front and Rear Axles	\$5,900	
Std Hyd	\$0	
Product Link	\$0	
48" Diamond Tip Wheels (15,000 hour ltd warranty)	\$48,420	
Swing out Stair case	\$10,190	
Striker Bars (No Fingers)	\$0	
120V Engine Coolant heater	\$379	
AM/FM Bluetooth Radio	\$865	
Rear Fan and Grill Guard	\$5,280	
Semi U Blade	\$35,875	
Differential Guard Kit	\$0	
Caterpillar Aug (5%) price inc.	\$5,506	
Caterpillar Jan 1st 2023 (5%) price inc.	\$5,506	
Total	\$121,131	\$109,018
Additional Items not on State Contract		
Fire Suppression		\$16,500
60 Month / 10000 Hour PT and Hyd + Tech		\$55,870
Options - Not Included		
GNSS Mppping SBAS (Cab Visibility)	\$18,980	
GNSS Mppping RTK (Cab/Office Visibility and Reporting)	\$24,640	
48" Combo Wheels	\$0	
Striker Bars with Cleaner Fingers	\$6,500	
Machine Price for NC State Contract 760H I-quote # 206556 Revision 2		
TOTALS	\$72,370.00	\$1,018,145.34
TERMS: Payment due upon receipt of invoice.	Total List	\$1,090,515.34
	Freight & Prep	0.00
WARRANTY: Standard 12 month warranty/ Unlimited Hours	Add.Dealer Discount	126,013.00
INSURANCE:	Subtotal	\$964,502.34
CSA:	sales tax	
TRADE-IN: MAKE: MODEL: S/N:	Subtotal	\$964,502.34
	Grand Total	\$964,502.34
SUBMITTED BY: Brian Hoffman	ACCEPTED BY:	

7/8/2022

Copy of Rowan Co 826K 2022 2023 budget Revision 3 jan increase